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RESEARCH CONTRACT 
 
Phi-Lab NET Spain 

 
 

Between: 
Institut d’Estudis Espacials de Catalunya, 
(hereinafter called the “Phi-Lab"), 
located at: 

Edifici RDIT, D212, 
Campus UPC, 
08860 Castelldefels Barcelona, 
Spain, 

 
acting at request of the European Space Agency and managing Phi-Lab NET Spain 
 
Represented by represented by Dr. Ignasi Ribas Canudas and Ms. Pilar Montes 
Marbà, its Legal Representatives, 
 
 
 of the one part, 
 
 
And: 
 
……………….............................., 
(hereinafter called the “Contractor”) 
 
Whose Registered Office is at:   

………………………,  
………………………, 
………………………, 

 
Whose Trade Register Number in …………………. is: ..………………,…………….., 
 
 
Represented by [Name and function to be specified] Mr/Ms………………., its 
……………………, 
 
 
 
 of the other part, 
 
 
 
(together, hereinafter referred to as the “Parties” or individually as a “Party”) 
 
 
Commencement Date of the Support : …………………… 
Planned Support  End Date: ………………….. 
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the following has been agreed: 
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P R E A M B L E 

 
 

1. WHEREAS the European Space Agency (the Agency) is an 
intergovernmental organisation established by the Convention approved by 
the Conference of plenipotentiaries of its Member States on 30 May 1975 
and which entered into force on 30 October 1980. 

 
2. WHEREAS Article II of the Convention assigns to the Agency the task to 

promote cooperation in space research and technology and their space 
applications and to elaborate and implement activities and programmes in 
the space field. 

 
3. WHEREAS as part of the commercialisation initiative the Agency has set up 

the ESA PhiΦ-LabNet initiative to support promising space related research 
activities and deliver innovation close to its-entrance to the entry to the 
market.  

 
4. WHEREAS the Agency has chosen to implement and manage the PhiΦ-Lab 

Spain through ESA contract. 
 

5. WHEREAS the PhiΦ-Lab Spain is partly funded by the European Space 
Agency. 

 
6. WHEREAS the Contractor wishes to participate in the PhiΦ-Lab Spain and 

benefit from the assistance which may be offered to it through the provisions 
of this Contract. 
 

7. WHEREAS, as part of the assistance offered to the Contractor, the PhiΦ-
Lab and the Contractor will sign a service agreement of same date with this 
Contract for the provision of related equipment and services to the 
Contractor (see Appendix 2).  
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DEFINITIONS 
  

For the purpose of this Contract, the following words shall have the meanings 
assigned to them: 

 
“Activity” means all the activities that the Contractor will undertake under this 
Contract in relation to its participation in the PhiΦ-Lab programme, including the 
preparation of the Executive Summary, the Mid Term Report, the Final Report, 
and all other obligations and deliverables to be made by the Contractor under 
this Contract. 
 
“Agency’s Own Requirements” means the activities and programmes 
undertaken by the Agency in the field of space research and technology and 
space applications in accordance with Article V 1(a) and (b) of the European 
Space Agency Convention. 
 
“Contractor for the ESA PhiΦ-Lab” (referred to as “the Contractor”) means the 
entity that benefits from the ESA PhiΦ-Lab support in implementing its research 
activity. 
 
“Alumnus” means an entity which has successfully completed a research project 
at the PhiΦ-Lab. 

 
“Annual Performance Report” has the meaning set out in Appendix 1, section 
4.1.4. 

 
 
“PhiΦ-Lab” means an entity or a consortium providing research mentoring, 
technical support, business development support and access to facility and 
equipment to Contractors. 
 
“CCN” means a Contract Change Notice. 
 
"CRB" means a Change Review Board. A board consisting of a contractual and 
a technical representative(s) of each Party established to discuss and agree 
upon the approval or rejection of a change proposal, and a final CCN. 
 
“Commencement Date” means the date that this Contract comes into force, as 
set out in Article 5.  
 
“Contract” means an agreement established in writing between the PhiΦ-Lab 
and the Contractor regulating the Activity. 
 
“Contract End Date” means the last day when the Contract is in effect. The date 
on which this Contract comes to an end, as set out in Article 5.  
 
“Contract Term” means the period between the Commencement Date and the 
Contract End Date. 
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“Cost Report” means a report detailing all costs incurred in relation to the 
Activity, to be submitted by the Contractor to the PhiΦ-Lab. 
 
“Deliverables” has the meaning set out in Article 2. 
 
“Disclosing Party” means the Party disclosing Proprietary Information. 
 
“Equipment” has the meaning set out in Article 3.4. 
 
"Firm Fixed Price” The price of the Contract shall not be subject to any 

adjustment or revision by reason of the actual costs incurred by the Contractor 

in the performance of the Contract. 

 

“PhiΦ-Lab location logo” means the logo provided by ESA to be used by PhiΦ-
Lab Spain. 
 
“PhiΦ-Lab Partner” means an entity that is working together with the PhiΦ-Lab 
to support the activities described under the Agency’s Statement of Work. 
 
“Executive Summary” has the meaning set out in Appendix 1, section 4.1.3. 
 
“Final Report” means the document presenting all the Activity undertaken by the 
Contractor during the Contract Term, as further defined in Appendix 1, section 
4.1.2. 
 
“Force Majeure” means an event which is, unforeseeable, unavoidable and 
external at the time of Contract signature, occurs beyond the control of the 
affected Party and renders the performance of the Contract impossible for the 
affected Party, including but not limited to: Acts of God, Governmental 
Administrative Acts or omissions, consequences of natural disasters, 
epidemics, war hostilities, terrorist attacks. 
 
“Innovation Seed Funding” means a cash contribution to the Contractor paid by 
the PhiΦ-Lab. There shall be no requirement for the Contractor to pay back the 
received Innovation Seed Funding to PhiΦ-Lab as long as corresponding 
expenses support the objectives of the research activity and deliverables are 
provided in accordance with the Contract. The Agency’s part of the Inovation 
Seed Funding is considered as payment for procurement according to the 
conditions set out in this Contract. 

 
“Intellectual Property Rights” means all Registered Intellectual Property Rights, 
and all unregistered intellectual property rights granted by law without the need 
for registration with an authority or office including all rights in information, data, 
blueprints, plans, diagrams, models, formulae and specifications together with 
all copyright, unregistered trademarks, design rights, data base rights, 
topography rights, know-how and trade secrets or equivalent rights or rights of 
action anywhere in the world. 
 
“Midterm” means the midpoint date between the Commencement Date and the 
Contract End Date. 



PhiΦ-Lab Draft Research Contract 

V2.0, 10/2024 

 

 

 

 
“Midterm Report” has the meaning set out in Article 2.1.1. 
 
“Participating States” means a Member or non-Member State participating in a 
given European Space Agency programme according to Article V.1 (a) and (b) 
of the European Space Agency Convention. 
 
“Participating State’s Own Public Requirements” shall mean the requirements 
stemming from a public programme in the field of space research and 
technology and their space applications fully funded or funded to a substantial 
extent by the Participating State. 
 
“Proprietary Information” has the meaning set out in Article 12. 

 
“Receiving Party” means the Party receiving Proprietary Information. 
 
“Registered Intellectual Property Rights” means all rights granted by law through 
registration with an authority or office (whether actually registered or in the form 
of applications) including all registered patents, utility models, designs, 
topography rights, domain names and trade-marks or equivalent rights and 
rights of action anywhere in the world. 
 
 
“Service Agreement” the agreement set out in Appendix 2 and regulating the 
provision of support (including access and use of laboratories, facilities and 
equipment) from the PhiΦ-Lab to  the Contractor. 
 
“Technical Support” has the meaning set out in Article 3.1. 
 
“Text Line” has the meaning set out in Article 9.2.1. 
 
“Third Party” means a natural or legal person other than the Parties to this 
Contract. 
 
“Third-Party Services” has the meaning set out in Article 4. 
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ARTICLE  1 - SUBJECT OF THE CONTRACT, APPLICABLE DOCUMENTS 
 
1.1 Subject of the Contract 
 

The Contractor undertakes to perform the Activity “[TITLE]” and the PhiΦ-Lab 
undertakes to provide technical support, business support, IPR/Legal advice, 
access to related equipment and facilities, access to its own background IPR (if 
relevant for the research project) and up to the maximum Innovation Seed 
Funding Amount identified under Article 6.1.1 (hereinafter also referred to as 
the “PhiΦ-Lab’s Support”) and deliver the items described in Article 2 hereto. 
 

1.2 Applicable documents 
 

The Activity and the PhiΦ-Lab’s support shall be performed in accordance with 
the following applicable documents listed hereunder in order of precedence, in 
case of conflict: 

 
a) This Contract; 
b) The Standard Requirements for Management, Reporting, Meetings and 

Deliverables as set out in Appendix 1 hereto;  
c) The Service Agreement attached herewith as Appendix 2  
d) The Minutes of the negotiation meeting held on the ..........., reference ........; 

not attached hereto but known to both Parties; 
e) The Contractor’s Proposal ref. …………, , dated ……………, Version …….., 

not attached hereto but known to both Parties. 
f) The latest updated version of the Preliminary Report, the Mid-Term Report, 

and the Final Report templates will be made available to the Contractor by 
the Phi-Lab. The Parties agree that any change regarding these templates 
will not require a Contract Change Notice.  

 
ARTICLE 2 – DELIVERY 

The Contractor undertakes to deliver the items as described here below (the 
“Deliverables”). These shall be sent to the PhiΦ-Lab’s Technical Officer mentioned in 
Article 8 a) of the Contract, unless otherwise specified, in accordance with the following 
provisions: 
 
2.1 Documentation 
 
The Contractor shall during the performance of this Contract, deliver the required 
documentation and reports in searchable, indexed and not encrypted PDF and original 
(WORD) format, in accordance with the following provisions 
 
2.1.1  Preliminary Report 

The Preliminary Report shall be submitted at least two (2) weeks in advance of 
the Preliminary Review meeting by the Contractor to the PhiΦ-Lab. This report 
shall address the aspects described in Appendix 1, article 4.1.1. 

 
The key content of the Preliminary Report shall be presented by the Contractor 
to the PhiΦ-Lab at the Preliminary Review. 
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2.1.2  Mid-Term Report 
 

The draft Mid-Term Report shall be submitted at least two (2) weeks in advance 
of the Mid-Term Review meeting by the Contractor to the PhiΦ-Lab. This report 
shall address the aspects described in Appendix 1, article 4.1.2. 
 
The key content of the Mid-Term Report shall be presented by the Contractor 
to the PhiΦ-Lab at the Mid-Term Review.  

 
2.1.3  Final Report and Executive Summary 
 

The Contractor shall deliver the draft versions of the Final Report (see content 
in Appendix 1, article 4.1.3) and the Executive Summary using the Final Report 
template applicable to this Contract at least one (1) month prior to the Final 
Review, to the PhiΦ-Lab.  
 
The PhiΦ-Lab shall review the draft version of the Final Report and the 
Executive Summary and provide comments to the Contractor at latest two (2) 
weeks before the Final Review. 
 
The Executive Summary shall be free from any Proprietary Information. The 
Executive Summary may be used by the PhiΦ-Lab and the Agency for 
promotional purposes. 
 
The key content of the Final Report and the Executive Summary shall be 
presented by the Contractor to the PhiΦ-Lab at the Final Review.  
 
The final versions of the Final Report and the Executive Summary shall be 
delivered by the Contractor at the latest two weeks after the Final Review and 
no later than [INSERT DATE]. 
 

2.2 Other Deliverables 
 

The Contractor shall deliver to the PhiΦ-Lab, not later than at the Contract End 
Date or upon termination of this Contract, a proof of the developments carried 
out as part of the Research Project. These include the DOIs of all research 
papers and articles published related to the research activity, software and 
hardware (See articles 2.2.1 and 2.2.2 below for details). The PhiΦ-Lab will then 
deliver to or share these with the European Space Agency.  

 
The PhiΦ-Lab and the Agency will use these deliverables for communication, 
dissemination and publicity purposes, and for verifying correct use of the 
Innovation Seed Funds. 

 
2.2.1 Software  
 

The Contractor shall deliver a copy of the software, mathematical modules, data 
files, design files and computer programmes, if any of the above has been 
developed under the Contract. This may be a sample version of the application. 
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If this is not feasible, and subject to approval by the PhiΦ-Lab, a video with a 
live demonstration of the software and its functionalities shall be delivered.  
 

In the event the PhiΦ-Lab, the Agency or any of its Participating States require 
to use the software developed under this Contract for its/their Own 
Requirements, the Contractor shall provide the appropriate licence. The terms 
and conditions of such licence shall be agreed beforehand between the Agency 
or its Participating States and the Contractor. Those terms and conditions shall 
be similar or more favourable than the market conditions. For the sake of 
understanding, the relevant provisions of Article 12 below shall apply. 

 
2.2.2   Hardware  
 

a) The Contractor shall deliver a breadboard / prototype of the hardware, if any of 
the above has been developed under the Contract.   
 
If this is not feasible, e.g. because of high production costs or the characteristics 
of the hardware, and conditional to approval by the PhiΦ-Lab, the Contractor 
may instead deliver a mock-up or a video with live demonstration of the 
hardware in action, developed under this Contract. The Contractor shall, 
however, keep the prototype for the specific use described under 2.2.2 b). 
 

b) The PhiΦ-Lab and/or the Agency via the PhiΦ-Lab shall have the right to loan 
(at market or more favourable conditions) any hardware developed by the 
Contractor under this Contract, for the purposes of displaying it in an exhibition 
or for the PhiΦ-Lab and/or the Agency’s promotional purposes. This right shall 
expire five (5) years from the end of the Contract Term or from termination of 
this Contract, unless otherwise agreed in writing by the Parties.  
 

c) Any hardware, purchased by the Contractor using the ESA PhiΦ-Lab Innovation 
Seed Funding for the purpose of this R&D activity, and is reusable, shall be 
delivered by the Contractor to the PhiΦ-Lab. The PhiΦ-Lab shall use such 
deliverable for the benefit of other research projects, if/when needed. 

 
2.2.3 Photographs, Video demonstrations 
 

The Contractor shall deliver photographs and video demonstrations of the work 
performed under this Contract to the PhiΦ-Lab no later than the Final Review.  
 
Such photographs and video demonstrations shall not contain any Proprietary 
Information and may be used by the PhiΦ-Lab and the Agency for promotion 
only.  

 
 
ARTICLE 3 –PHI-LAB NET SPAIN UNDERTAKINGS 

 
The PhiΦ-Lab Spain undertakings under this Contract include research mentoring, 
technical support, business support and IPR/Legal advice at no additional cost to the 
Contractor and at the Contractor’s request, according to the following terms: 
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<the text below can be customised in each single contract based on the specific needs 
of the projects and following the common approach (and any other contractual 
obligations taken between ESA and the Local Administrator):   
The Local Administrator shall provide a support package “under one roof” tailored to 
the respective needs and the benefit of each selected Research Team, commensurate 
with the project type and complexity, the commercialisation potential, and the 
capabilities of the Local Administrator or suitable partners identified by the Local 
Administrator>  
 
 
3.1 Research Mentoring / Technical Support 
 

(a) A minimum of 110 hours of technical support necessary for, and directly 
related to the Activity (referred to as “Research Mentoring and Technical 
Support”) shall be available to the Contractor. 

 
(b) The Technical Support shall be available to the Contractor for the duration 

of the Contract Term, unless a shorter period is agreed between the Parties. 
 
(c) Any information on hard copy documents or other physical form provided to 

the Contractor as part of the Technical Support shall remain the property of 
the PhiΦ-Lab and shall be returned to the PhiΦ-Lab at the end of the 
Contract Term or upon the termination of this Contract. 

 
d) For all matters relating to the Technical Support the responsible person is the 

representative for technical matters, nominated in Article 8.3 a) below.   
 

3.2 Business Coaching 
 

A minimum of 20 hours of business coaching necessary for, and directly related 
to the Activity shall be available to the Contractor. 
 

3.3 IPR/Legal advice 
 

A minimum of 10 hrs of IPR or legal advice necessary and directly related to the 
Activity shall be available to the Contractor. 

 
3.4 Equipment and facilities 
 

The Contractor will have access to the Equipment and Facilities of the PhiΦ-
Lab at the conditions specified in Annex 2.    
It is not foreseen that the Agency will loan the Contractor any equipment, unless 
otherwise agreed between the Parties.. 

 
 
3.5 Background IP [If applicable] 

<Please specify access to PhiLab Background IP > 
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ARTICLE 4 - SERVICES TO BE PROVIDED BY THIRD PARTIES  
 
The Contractor shall notify the PhiΦ-Lab when entering into agreements with Third 
Parties to obtain specific advice/product relevant to the Activity (“Third-Party 
Services”). The PhiΦ-Lab shall bear no responsibility for such advice or product.  
 
 
ARTICLE 5 - CONTRACT TERM 
 
This Contract shall enter into force upon signature by the legal representatives of both 
Parties (“Commencement Date”) and shall continue being in force until the Contract 
End Date, unless it is terminated in accordance with Article 16. In no case shall the 
Contract Term exceed the duration of two (2) years. 
 
ARTICLE 6 – FINANCIAL CONTRIBUTION AND PAYMENT 
 
6.1  Financial Contribution 
 
6.1.1 The total financial contribution to the Activity amounts to: 
 

xx.000 EUR  
xx-thousand EURO  

 
6.1.2 The type of price is a Firm Fixed Price. 

 
6.1.3 The above-mentioned amount does not include any taxes and/or duties. 
 
6.1.4 This amount shall represent a percentage ranging from 50% to 100% of the 
 total allowable cost of the activity, subject to compliance with the following  
 provisions: 

● Work carried out by SMEs may be funded up to a maximum level of up to 
80% of the total allowable cost of the activity 

● Work carried out by universities and research institutions involved as 
subcontractors in a consortium and justifying no further commercial interest 
in the product or service may be funded to a maximum level of 100% if this 
funding does not exceed 30% of the total allowable cost of the activity; 
Should work need to be (sub)contracted for more than 30% of the total 
eligible costs, such additional share shall be co-funded up to a maximum of 
50% of the total eligible costs; Universities and research institutions claiming 
to have any commercial interest in the future exploitation of the final product 
or service shall be required to demonstrate this interest. In such a case, the 
funding level for SME or non-SME shall apply. 

● Work carried out by economic operators that are not SMEs nor universities 
and research institutions may be funded up to a maximum level of 50% of 
the total allowable cost of the activity. 

 
 

  
6.2  Payment Terms  
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All payments shall be made to the Contractor according to the provisions stated 
in the present Article. 
 

6.3  Categories of Payments  
 

6.3.1 Progress Payment 
 

(a) The PhiΦ-Lab shall authorise progress payment in connection with this 
Contract and the Activity undertaken by the Contractor. The Contractor 
shall provide the PhiΦ-Lab with the supporting documentation that will 
justify the actual achievement of the milestone as defined in the Payment 
Plan specified in Article 6.4 below.  

 
(b) Progress payments shall not be considered as final payments. A progress 

payment will be deducted from the total price under this Contract. 
 
(c) Unless explicitly agreed with the PhiΦ-Lab, the Contractor shall not make 

use of the resources provided under this contract for a purpose not strictly 
within the scope of this activity. In the event of any violation of this provision 
the PhiΦ-Lab reserves the right to require the return of the advance and/or 
progress payments without prejudice to its rights under Article 14. 

 
6.3.2 Final Settlement 
 

(a)  The Contractor is allowed to claim the final settlement after fulfilment of all 
its obligations due under this Contract. 

 
(b) The final settlement to the Contractor is due upon confirmation by the PhiΦ-

Lab of the satisfactory completion of the Activity and acceptance by the 
PhiΦ-Lab of all related deliverables due under the Contract.  

 
(c) Unless otherwise agreed between the Parties, the Final Settlement shall be 

made within thirty (30) days of acceptance by the PhiΦ-Lab of the 
documents and fulfilment of the requirements as specified in Article 6.3.2 b) 
above. Only upon fulfilment of these requirements shall the invoice for the 
Final Settlement be regarded as due by the PhiΦ-Lab.  

 
6.4  The PhiΦ-Lab shall make the following payments to the Contractor: 
   

MILESTONE 
DESCRIPTION 

SCHEDULE 
DATES 

AMOUNT IN 
EURO 

% 

Preliminary 
PROGRESS [if 
applicable]: Upon 
successful preliminary- 
Review, acceptance by 
the PhiΦ-Lab of the 

  xx% 
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preliminary report and 
all related deliverables  
 

MID TERM 
PROGRESS: Upon 
successful Mid-Term 
Review, acceptance by 
the PhiΦ-Lab of the Mid-
Term report and all 
related deliverables 

  yy% 

FINAL: Upon successful 
Final Review, 
acceptance by the 
PhiΦ-Lab of all 
deliverables due under 
the Contract and 
fulfilment of all 
contractual obligations 
by the Contractor under 
the Contract. 

  11-xx-
yy 
% 

TOTAL   100% 

 
6.5  Payment conditions 
 
 
6.5.2  Payments shall be made within thirty (30) calendar days of receipt by Philab 

NET Spain of the documents listed and fulfilment of the requirements as 
specified in the Payment Plan in article 6.4.  

 

Payments will be processed via bank transfer, and an electronic invoice must 
be submitted. 
 
IEEC Billing Information: 
Fundació Institut d'Estudis Espacials de Catalunya – IEEC 
Domicili Fiscal: Esteve Terradas 1, Edifici RDIT, Oficina 212 
Parc Mediterrani de la Tecnologia (PMT), Campus del Baix Llobregat - UPC 
08860 Castelldefels (Barcelona) 
NIF: G61051710 
DIR Codes: 

 

 
 
6.5.3 Payments shall be made by PhiΦ-Lab in EURO or to the account specified by 

the Contractor. Such information shall clearly indicate the IBAN (International 
Bank Account Number) and BIC/SWIFT (Bank Identification Code). Payments 
shall be considered as effected by the PhiΦ-Lab on time if the PhiΦ-Lab’s orders 
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of payment reach its bank within the payment period stipulated in Article 6.3.2 
c) above. 

 
6.5.4 Any special charges related to the execution of payments will be borne by the 

Contractor. 
 

 
ARTICLE 8 - PARTIES REPRESENTATIVES AND COMMUNICATIONS 
 
8.1 All correspondence affecting the terms and conditions of this Contract and 

concerning its execution shall be made or confirmed in writing. All 
communications or correspondence between the Parties shall be in English. 

 
8.2  All correspondence for either Party shall be sent to both representatives of each 

Party stated in Articles 8.3 and 8.4, i.e. depending on the subject, addressed to 
one representative of the Party with a copy to the other one. 

 
8.3  For the purpose of this Contract, the representatives of PhiΦ-Lab Spain are: 
 
 (a) For technical and administrative matters: 
 

Ms Pepa Sedó   
       
Address: Esteve Terradas Street,1, RDIT Building, Office 212 
Campus del Baix Llobregat UPC- Parc Mediterrani de la Tecnologia 
08860 Castelldefels 

 
Tel.: 932802088 
Email:sedo@ieec.cat 

 

 
 
 (b) For contractual matters: 

 
Mr Anna Bertolín.  

 
Address:  Esteve Terradas Street,1, RDIT Building, Office 212 
Campus del Baix Llobregat UPC- Parc Mediterrani de la Tecnologia 
08860 Castelldefels 
 
 
Tel.:  +34 932802088 
 
Email: bertolin@ieec.cat (With Pepa Sedó in cc) 
 

(c) For the PhiΦ-Lab’s technical support matters (Article 3 above): 
 

 Ms Pepa Sedó   
       

mailto:bertolin@ieec.cat
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Address: Esteve Terradas Street,1, RDIT Building, Office 212 
Campus del Baix Llobregat UPC- Parc Mediterrani de la Tecnologia 
08860 Castelldefels 

 
Tel.: 932802088 
Email:sedo@ieec.cat  
 

 
8.4  For the purpose of this Contract the Contractor’s representatives are: 
 
 (a) For technical matters: 
 

Mr/Mr…………….. 
 

Address: …………………… 
…………………… 
…………………… 

 
Tel.: +………… 
Email: ………… 

 
(b) For contractual and administrative matters: 

 
Mr/Mr……………..  

 
Address: …………………… 

…………………… 
…………………… 

 
Tel.: +………… 
Email: ………… 

        
 
ARTICLE 9 - PUBLICITY AND VISUAL IDENTITY OF CONTRACTORS 
 
9.1 Publicity 
 
9.1.1 The Contractor may produce and/or disseminate  communication materials, 

press releases or other publicity documents, including the Contractor’s 
advertising and news bulletins, which are intended by the Contractor for the 
press, internet/web-sites or television, which refer to the PhiΦ-Lab, ESA, PhiΦ-
Lab Spain or any aspect of PhiΦ-Lab Spain activities, or permit any Third Party 
to do so, with a prior written consent of the PhiΦ-Lab. 

 
9.1.2 The PhiΦ-Lab may produce and/or disseminate communication materials, press 

releases or other publicity documents which are intended by PhiΦ-Lab Spain 
for the press, internet/websites or television, which refer to the Contractor or any 
aspect of the Contractor’s activities, or permit any Third Party to do so, with a 
prior written consent of the Contractor’s contractual representative or its duly 
authorised representative. 

mailto:sedo@ieec.cat
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9.2    Visual Identity of the Contractor 
 
9.2.1 The Contractor may place the PhiΦ-Lab location logo and if so desired the 

following text line, in full and without amendment (hereinafter referred to as the 
“Text Line”), on its promotional materials and publicity documents, including 
exhibition and conference materials and its internet site. The logo shall be linked 
to esaphilabnet-spain.ieec.cat  and it shall be clearly stated that the Contractor 
is incubated under an PhiΦ-Lab programme. 

             
“[name of the Contractor] is participating in the ESA PhiΦ-Lab Spain” is referred 
to as the Text Line to be used in connection with the PhiΦ-Lab Spain location 
logo.  

 
Use of the PhiΦ-Lab Spain location logo and Text Line by the Contractor shall 
also be subject to the following additional conditions: 

 
(a)  the Contractor shall submit to the PhiΦ-Lab for prior written approval all 

promotional materials and publicity documents, on which the Text Line is to 
appear or is intended to be used, which approval may be withheld or withdrawn 
from any material or documents at any time at the discretion of the PhiΦ-Lab; 

 
(b) the prior approval of the PhiΦ-Lab for the use of the PhiΦ-Lab Spain location 

logo and/or Text Line shall not constitute an endorsement or approval of the 
Contractor’s Activity, products or services, or of their quality, technology or 
suitability for a particular use, neither shall it constitute verification by the PhiΦ-
Lab of the compatibility of materials produced by the Contractor with applicable 
law and regulations; the Contractor shall refrain from using any statements 
which could suggest otherwise; 

 
(c)  any use of the PhiΦ-Lab Spain location logo and/or Text Line on amended or 

revised promotional material and publicity documents shall be subject to the 
same approval process as the original material and documents; 

 
(d)  the Text Line may be translated into a different language other than English, 

subject to the approval of the PhiΦ-Lab; and 
 
(e) no use of the PhiΦ-Lab Spain location logo neither the Text Line shall be made 

in connection with material, products or documents that: 
a. constitute an infringement of law and/or legal provisions; 
b. undermine the reputation and dignity of the Agency, ESA BICs or PhiΦ-

Lab Spain; and 
c. promote or are related to alcohol, tobacco, religion, political affairs, 

intolerance, violence, firearms, pornography, obscenity, gambling, and 
narcotic drugs. 

 
9.2.2 The Contractor shall keep appropriate records of the extent of its use of the 

PhiΦ-Lab Spain location logo and Text Line, stating in particular the nature of 
use of the PhiΦ-Lab Spain location logo and Text Line on its material, products 

http://esa-philabnet-spain.ieec.cat/
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and documentation. The Contractor shall provide the PhiΦ-Lab with information 
and documents to evidence such use. 

 
9.2.3 The use by the Contractor of the PhiΦ-Lab Spain location logo and Text Line 

shall terminate upon the termination or expiry of this Contract as described in 
Article 16, unless otherwise specified in writing by the PhiΦ-Lab and the Agency 
and according to the provisions contained in this Contract. 

 
9.2.4 The Contractor shall not use the official emblem of ESA, ESA BICs or PhiΦ-Lab 

Spain or any other logo or trademark which may be owned or used by the 
Agency or the PhiΦ-Lab for any purpose whatsoever, unless otherwise stated 
in this Article. 

 
9.2.5  Alumni are allowed to use the following Text Line, together with the PhiΦ-Lab 

Spain location logo.  
 

Possible uses include their marketing materials, exhibition and conference 
materials (including their internet site), as long as the logo is linked to 
esaphilabnet-spain.ieec.cat. 
Alumni identify themselves as “Alumnus” under PhiΦ-Lab program. 
The Agency may withdraw the right to use the text line at any time for any 
reason.  

 
           “[name of the Contractor] is an Alumnus of ESA PhiΦ-Lab Spain.)” is referred 

to as the Alumni Text Line together with the PhiΦ-Lab Spain location Logo.  
 
9.2.6  Alumni using the Alumni Text Line have the obligation to report its use on a 

yearly basis to the PhiΦ-Lab.  
 
 
ARTICLE 10 – GENERAL CONDITIONS OF EXECUTION 
 
The Contractor shall, in accordance with the Agency’s Policy on the Prevention, 
Detection and Investigation of Fraud, to the extent allowed by applicable national law, 
cooperate with the Agency’s investigation team in any investigation of fraud initiated 
by the Agency and inform its personnel of their obligation to cooperate accordingly. 
 
The Agency’s Policy on the Prevention, Detection and Investigation of Fraud is 
available at: https://esastar-publication.sso.esa.int/supportingDocumentation 
 
ARTICLE 11 - CONFIDENTIALITY  
 
11.1  Each Party shall observe complete discretion regarding all matters related to 

the activities of the other Party and each Party shall ensure compliance by its 
employees and agents with the obligations of confidence set out in this Article 
and assumed by that Party in relation to the other Party.  

 
11.2  Neither Party shall disclose any documentation, information or materials 

obtained from the other Party, whether marked or un-marked (“Proprietary 
Information”), to any Third Party whatsoever without the prior written consent of 

http://esaphilabnet-spain.ieec.cat/
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the other Party in which case the other Party may require the recipient to sign a 
non-disclosure agreement. For the purposes of the present Article, 
documentation shall include any final documentation deliverable under this 
Contract except for the Executive Summary. 

 
11.3  Each Party may disclose Proprietary Information on a strictly “need to know” 

basis to: 
  - its employees;  
  - its professional agents; 
  - PhiΦ-Lab Spain partners 
  as long as they have signed an engagement of confidentiality. 
 
11.4  The Contractor agrees that the Agency may use, copy or disseminate general 

information related to the Contractor’s company (e.g. name, address, etc.) and 
its Activity for the Agency’s Own Requirements, unless such information is 
marked as “Proprietary Information”, in which case the provisions under Article 
11.2 shall apply, 

 
11.5  On the Contract End Date, or upon an earlier termination of this Contract in 

accordance with Article 16, the Receiving Party shall promptly return to the 
Disclosing Party or otherwise certify the destruction of all Proprietary 
Information, with exception of the Deliverables provided by the Contractor to the 
PhiΦ-Lab. 

 
11.6  The obligations in this Article shall not apply to Proprietary Information: 

 
- which is in the public domain at the time of disclosure or becomes part of 

the public domain after disclosure otherwise than through a breach of 
this Contract; 

- for which the Receiving Party can provide documentary evidence that it 
was in its lawful possession prior to disclosure to it by the Disclosing 
Party or which is lawfully and bona fide obtained thereafter by the 
Receiving Party from a Third Party who, to the knowledge or reasonable 
belief of the Receiving Party, did not receive the Proprietary Information 
directly or indirectly from the Disclosing Party when under a duty of 
confidentiality; 

- which, at the time of circulation is already known by the Receiving Party 
(as evidence in writing) and is not hindered by any obligation not to 
circulate; or 

-  which is required to be circulated by governmental or judicial order or 
applicable law. 

 
11.7  The contents of this Contract are Proprietary Information. 
 
11.8  The obligations set out in this Article shall survive the termination or expiry of 

this Contract. 
 
ARTICLE 12 – INTELLECTUAL PROPERTY 
<THIS SECTION SHALL BE MODIFIED ACCORDING TO THE ESA PHI LAB 
BUSINESS MODEL> 
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12.1 Ownership of Intellectual Property Rights 
 

The Contractor shall own all Intellectual Property Rights arising out of the 
Activity performed under this Contract as may be granted by law, as far as no 
infringement of Third-Party rights occurs. 

 
12.2 Use of Intellectual Property Rights by the Agency 
 
12.2.1 The Agency has the right to use non-Proprietary Information included in the 

deliverables under the Contract, for communication, dissemination and publicity 
purposes, on a royalty-free, non-exclusive and irrevocable licence under the 
following conditions: 
 

12.2.1.1 the use is strictly for the Agency’s Own Requirements, in particular to make 
the Contractor’s deliverables containing the non-Proprietary Intellectual 
Property Rights available to employees and/or contractors working at the 
Agency, copying or reproducing them in whole or in part, in unlimited 
numbers, 
 

12.2.1.2 for public dissemination, in particular, for publication as hard copies and in 
electronic or digital format, publication on the internet including social 
networks, public display or presentation, communicating through press 
information services, or inclusion in widely accessible databases.  

 
To this extent, the Contractor shall identify which deliverables or part thereof 
contain Proprietary Information, on which the Agency shall not have any 
licence right.   

  
12.2.2 The Agency has the right to sub-license to Third Parties its access and use 

rights to the Contractor’s non-Proprietary Intellectual Property Rights developed 
under the Contract as set out in Article 12.2.1 only for the information, 
communication and publicity activity of the Agency, if needed. 
 

12.3  The Contractor must ensure that it complies with its obligations under this 
Contract, in particular by obtaining the necessary licences and authorisations 
from Third Party(ies) rights, if results of the Activity are subject to any Third 
Party(ies) rights. 

  
12.4 When transferring any Intellectual Property Rights, of which the Contractor 

retains the ownership in accordance with Article 12.1, to an assignee, the 
Contractor shall ensure that the Agency’s rights, as set out in Article 12.2 of this 
Contract, are reassigned to the new assignee.  

   
12.5 Transfer of Intellectual Property Rights outside the ESA Member States 
 

The Contractor shall inform the technical representative of the PhiΦ-Lab well 
in advance of its intention to transfer outside the Agency’s Member States any 
Intellectual Property Rights arising from this Contract. 
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ARTICLE 13  – LIABILITY 
 
13.1  Limitations of Liability 
 
13.1.1 Neither Party can exclude its liability to the other Party for: 
 

(a) death or personal injury caused by negligence or careless conduct by a Party 
or those of its employees or agents; 

(b) fraud, including fraudulent misrepresentations; and 
(c) liability as provided for under Articles 11 and/or 12 of this Contract. 
 

13.1.2 Subject to Article 13.1.1, the liability of the Parties under or in connection with 
this Contract, whether arising from negligence, breach of the Contract or any 
other obligation or duty, shall in no case exceed an amount equal to the total 
amount of the contract.. 

 
13.2  Infringements of the Law 
 
13.2.1 The Phi-Lab or the Agency shall not be responsible if the Contractor infringes 

any existing and/or future national, communal or provincial laws or decrees, 
rules or regulations in force in Spain or in any other country whatsoever. 

 
13.2.2 The Contractor shall indemnify the PhiΦ-Lab from and against all claims, 

proceedings, damages, costs and expenses arising out of any infringement of 
the Contractor’s obligations under this Contract. 

 
13.3  Infringement of the Rights of the PhiΦ-Lab’s Partners 
 
13.3.1 The Contractor shall indemnify the PhiΦ-Lab’s Partners from and against all 

claims, proceedings, damages, costs and expenses arising from the 
infringement of Intellectual Property Rights of Third Parties with respect to the 
Activity performed under this Contract - excluding any infringement resulting 
from the use of documents, patterns, drawings or goods supplied by the PhiΦ-
Lab’s Partners through the PhiΦ-Lab - which may be made, or brought against 
the PhiΦ-Lab’s Partners, or to which the PhiΦ-Lab’s Partners may be put by 
reason of such infringement or alleged infringement. 

 
13.3.2 The PhiΦ-Lab shall notify the Contractor immediately of any written claim or 

notice of infringement of Third Party(ies)’s rights that it receives concerning this 
Contract. 

 

13.3.3 The Contractor shall immediately take all necessary steps within its competence 
to prevent or end a dispute and shall assist the PhiΦ-Lab’s Partners to defend 
any such dispute, or make settlement in respect of any claim or notice of 
infringement or suit for infringement. 
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13.3.4 The Parties shall notify each other of any known Intellectual Property Rights 
connected with the use of documents, patterns, drawings and goods supplied 
by one Party to the other or connected with the execution of the specifications 
laid down by the other Party. 

 
13.4  Compensation for Damage Caused to Goods and Property 
 
 Claims shall be settled as follows. 
 

13.4.1 Claims for Direct Damages  
 

(a) The Contractor shall indemnify the PhiΦ-Lab and PhiΦ-Lab’s Partners 
against, and shall be liable for, direct damage to property and equipment to the 
extent that such damage is caused by the negligence of the Contractor and of 
its employees or agents; 

 
(b) The PhiΦ-Lab and the PhiΦ-Lab’s Partners shall indemnify the Contractor 
against, and shall be liable for, direct damage to the Contractor's property and 
equipment to the extent that such damage is caused by the negligence of the 
PhiΦ-Lab, the PhiΦ-Lab’s Partners or of their employees (staff) or agents. 

 
13.4.2 Claims for Indirect or Consequential Damages 
 

(a) The Parties shall in no circumstances be liable for indirect or consequential 
damages such as loss of use, loss of business, loss of data, loss of rights, loss 
of services, loss of goodwill, Third Party claims to the extent that they represent 
the indirect loss of a Third Party, loss of revenues or anticipated savings, or for 
any indirect financial loss or indirect economic loss or for any indirect or 
consequential loss or damage whatsoever suffered by the other Party; 

 
(b) The Parties shall in no circumstances be liable for loss of profit, whether 
direct or indirect. 
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13.5  Damages to Third Parties caused by the Contractor  
 

The PhiΦ-Lab shall in no circumstances be liable for any damage caused by 
the employees or agents of the Contractor to a Third Party during the 
performance of the Activity under this Contract. 

 

 
 
ARTICLE 14 – CHANGES TO THIS CONTRACT 
 
14.1  Introduction of a Change 

 
14.1.1 For all changes to this Contract, whether requested by the PhiΦ-Lab or initiated 

by the Contractor, the Contractor shall submit a proposal for a Contract Change 
Notice (“CCN”). 

 
14.1.2 The Contractor shall ensure - in liaison with the PhiΦ-Lab- that each CCN 

proposal is fully coordinated and that all reasonably foreseeable implications of 
the change have been considered by the Contractor and the PhiΦ-Lab. The 
Contractor shall, on the request of the PhiΦ-Lab, provide additional 
documentary evidence of the effect of the change to both Parties. 

 
14.2  Approval or Rejection of the CCN Proposal 
 
14.2.1 Should the CCN proposal be approved by the PhiΦ-Lab, a corresponding CCN 

shall be prepared by the PhiΦ-Lab’s representative for contractual matters 
identified in Article 8.3 b), and shall be submitted to both Parties for signature. 

 
14.2.2 Should the CCN proposal be rejected for any reason by the PhiΦ-Lab, the 

Contractor shall be informed accordingly, together with the reasons for the 
rejection. At the request of either Party, the change may be discussed at a 
Change Review Board, consisting of a contractual and a technical 
representative of each Party. 

 
14.3  Implementation and Status of an approved CCN 
 

Upon signature of the CCN by both Parties, the CCN will have immediate effect 
and will constitute a binding contractual agreement between the Parties. The 
CCN will serve as an applicable document to this Contract.  

 
ARTICLE 15 – POST-SUPPORT  REPORTING 
 
 On each anniversary of the end of the Contract Term, and for a duration of 5 years, 
the Contractor shall prepare and submit an Annual Performance Report to the 
representative for technical matters of the PhiΦ-Lab, as specified in Article 8.3a), as 
well as to the Agency following the provisions of Appendix 1, section 4.1.4. Should the 
Contractor not provide this information, the Contractor will lose the right to use the 
PhiΦ-Lab location logo and Text Line.  
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ARTICLE 16 – TERMINATION 
 
16.1  Right of Termination 
 
16.1.1 Each Party reserves the right, after full consideration of all relevant 

circumstances and following a formal notification, to terminate this Contract in 
the event of a material breach of the Contract by the other Party.  

 
16.1.2 In the event of such termination, the Contractor shall keep the amounts already 

paid for the milestones achieved, if any, and shall be entitled to claim costs, 
properly evidenced and submitted by the Contractor and accepted by the PhiΦ-
Lab. 

 
16.1.3 The PhiΦ-Lab shall in no circumstances be liable to pay any sum which deviates 

from the provisions set out in Article 6, and when added to the sums already 
paid, due or becoming due to the Contractor under this Contract by the PhiΦ-
Lab, exceeds the total price for the Activity set forth in this Contract. 

 
16.1.4. In case of termination of the Contract, the provisions under Article 13 of this 

Contract shall not be affected.  
 
16.1.5 Termination in special cases 
 

The PhiΦ-Lab may at any time terminate the Contract by giving written notice 
with immediate effect in any of the following events:  
 
a) if the Contractor becomes insolvent or if its financial position is such that 

within the framework of its national law, legal action leading towards 
bankruptcy may be taken against it by its creditors; 
 

b) if the Contractor resorts to fraudulent practices in connection with the 
Contract, especially by deceit concerning the nature, quality or quantity of 
the supplies, and the methods of processes of manufacture employed or by 
the giving or offering of gifts or remuneration for the purpose of bribery to 
any person in the employ of the PhiΦ-Lab or acting on its behalf, irrespective 
of whether such bribes or remuneration are made on the initiative of the 
Contractor or otherwise.  

 
c) in the event of a material breach of contract or in case of the Contractor’s 

failure to meet the technical requirements of the Contract or meet the 
progress and / or delivery requirements. 
 

16.1.6 In case of Force Majeure and if the Force Majeure event and its consequences 
continue for more than two (2) months from the start date of the Force Majeure 
event, either Party may terminate the Contract by giving not less than one (1) 
month notice to the other Party.  

 
16.1.7 In case of termination due to Force Majeure the amount to be paid shall be 

calculated as per Articles 16.1.2 and 16.1.3. No other payments or indemnities 
shall be due by the PhiΦ-Lab to the Contractor.  
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16.2 Consequences of Termination  
 

Any information, in documentary or other physical or electronic form, 
pertaining to the Activity, carried out by the Contractor during the Contract 
Term, remains the property of the PhiΦ-Lab and shall be handed over to the 
PhiΦ-Lab upon the expiry or termination of this Contract. This shall include: 

 
  (a) any information and documentation under Article 2.1;  
  (b) any equipment under Article 3.4; 
  (c) any software under Article 2.2.1; 

(d) any hardware under Article 2.2.2. 
 

The Contractor shall deliver to the PhiΦ-Lab all documentation that was to 
be delivered for the Final Settlement in case the Contractor had completed 
the Activity in full (see Article 6.3).  
 
The Contractor agrees to reimburse to the PhiΦ-Lab any amount that would 
not have been found acceptable for the Final Settlement should the Contract 
have not been terminated before its envisaged Contract End Date. 

 
ARTICLE 17 - ASSIGNATION OF THIS CONTRACT  
 
The Contractor shall not assign its rights and/or transfer its obligations under this 
Contract in whole or in part to a Third Party (“assignee”). 
 
ARTICLE 18 - DISPUTE SETTLEMENT 
 
18.1 This Contract shall be governed by the laws of Spain. 

 
18.2  The Parties will consult with each other promptly when events occur, or matters 

arise that may pose a question of interpretation or implementation of the terms 
of this Contract. 

  The Parties shall use their best efforts to settle any dispute arising out of the 
Contract amicably. 

  Any issue of interpretation or implementation of this Contract that cannot be 
settled by the Parties’ Representatives indicated in Article 8.3 shall be referred 
to arbitration. 

 
18.3  Any dispute arising out of the interpretation or implementation of this Contract 

that cannot be settled as described in Article 18.2 above, at the request of either 
Party, shall be submitted to arbitration according to the Rules of Arbitration of 
the International Chamber of Commerce. The Arbitration Tribunal shall sit in 
Barcelona and the arbitration proceedings shall be conducted in English, unless 
otherwise explicitly agreed between the Parties. The enforcement of the award 
shall be governed by the rules of procedure in force in Spain. 

 
ARTICLE 19 -  DATA PROTECTION 
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To the extent that is reasonably necessary, in connection with the Contractor’s Activity 
under this Contract, and for legitimate purposes of processing only, the Contractor’s 
personal data may be disclosed to employees (staff) and agents of PhiΦ-Lab Spain, 
the relevant PhiΦ-Lab Spain partners and ESA Partners, for any studies and/or 
reporting that may be carried out by the Agency and/or the PhiΦ-Lab.  
 
The Contractor hereby consents to the recording, processing, use and disclosure of its 
personal data as set out here above (including the recording, processing, use and 
disclosure of its personal data to the extent required by reason of the Contractor’s 
performance of the Activity under this Contract), including the transmission of such 
data between the PhiΦ-Lab and other PhiΦ-Labs for the fulfilment of the above 
requirements. 
 
ARTICLE 20 – EXECUTION OF THE CONTRACT 
 
[OPTION 1 or 2 below to be selected by the Contractor.  
N.B. Electronic signature encompasses both simple electronic signature 
(handwritten scanned) and the use of e-signing digital tools.] 
 
[OPTION 1: electronic signature using digital signatures only, both Parties to sign using 
e-signing digital tools.] 
The Parties agree that digital signature of this Contract shall have the same force and 
effect as hand-signed originals and shall be binding on both Parties to this Contract. 
[END OPTION 1] 
 
[OPTION 2: electronic signature. Each of the Parties can use either e-signing digital 
tools or simple electronic signature (handwritten scanned).] 
The Parties agree that electronic signature of this Contract shall have the same force 
and effect as hand-signed originals and shall be binding on both Parties to this 
Contract. 
[END OPTION 2] 
 
 
In witness whereof, the Parties hereto have executed this Contract, with effect as of 
the signature of the Contract. 
 
Electronically/Digitally signed by the Parties to this Contract, 
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In:………………….     In:…………………. 
 
 
Date: ………………….    Date: …………………. 
 
 
 
 
For PhiΦ-Lab Spain   For [Contractor]: 
 
 
 
………………………    ……………………… 
Mr/Ms [name]     Mr/Ms [name] 
[Title]        [Title] 
 
     
APPENDIX 1 - STANDARD REQUIREMENTS FOR MANAGEMENT, REPORTING, 
MEETINGS AND DELIVERABLES 
 
This document contains the standard requirements for management, reporting, 
meetings and deliverables for contracts to be placed by the PhiΦ-Lab in regard to the 
PhiΦ-Lab Spain. 
 
1.  MANAGEMENT  

 
1.1 General 

 
The Contractor shall implement effective and economical management for the 
work to be performed under this Contract. The nominated representative of the 
Contractor shall be responsible for the management and execution of the work 
to be performed. 
 

1.2  Communications 
 

All communications sent by the Contractor to the PhiΦ-Lab shall be addressed 
to the representatives of the PhiΦ-Lab nominated in Article 8.3 of this Contract. 

 
2. REPORTING 

 
2.1  Minutes of Meetings 

 
The Contractor is responsible for the preparation and distribution of minutes of 
meetings held in connection with this Contract. Electronic versions of the 
minutes of each meeting shall be issued and distributed to all participants and 
to the representatives of the PhiΦ-Lab, not later than ten (10) days after the 
meeting concerned was held. 

 
2.2  Progress Reports 
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Every three (3) months, the Contractor shall provide a progress report to the 
representatives of the PhiΦ-Lab, covering the Activity. This report shall provide 
details of: 

 
● action items completed during the reporting period, 
● description of progress: events accomplished etc., 
● problem areas, if any, and corrective actions planned and/or taken, 
● events anticipated during the next reporting period, 
● further details to be provided on a case-by-case basis. 

 
2.3 Problem Notification 
 

The Contractor shall notify the representatives of the PhiΦ-Lab of any problem 
likely to significantly impact the progress of the Activity.  
 

3.  MEETINGS 
 
3.1  Kick-off Meeting 
 

The kick-off meeting shall take place at premises of the PhiΦ-Lab or by 
teleconference at the beginning of the Contract Term. 
 

3.2  Preliminary Review Meeting 
 

A Preliminary review meeting shall be held where the Contractor shall present 
the contents of the Preliminary report (see Article 4.1.1 for details) 

 
 
3.3  Mid-Term Review 
 

At Mid Term, a meeting shall be held (“Mid Term Review”), where the Contractor 
shall present the Mid Term Report, to present the content of the Mid Term 
Report (see Article 4.1.2 for details).  

 
 
3.4  Final Review Meeting 

 
At the end of the Support, a Final Review shall be held. The Contractor shall 
present the contents of the Final Report (including presentation of the work and 
outcome of technology maturation, potential market enabled by the technology, 
industrial implications of the new capabilities achieved, follow up plan to bring 
the technology into commercial products / services - see Article 4.1.3 for 
details), and perform a demonstration of the capabilities of the technology 
developed. 

 
3.5  Additional Meetings 
 

Additional meetings may be requested either by the PhiΦ-Lab or the Contractor. 
 
3.6  Notice and Agenda for Meetings 
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For all meetings the Contractor shall ensure that proper notice to the PhiΦ-Lab 
is given at least two (2) weeks in advance. The Contractor is responsible for 
ensuring the participation of the Contractor’s personnel and/or Third-Party 
advisors, as needed. 

 
For each meeting the Contractor shall propose an agenda in electronic form and 
shall compile and distribute handouts of any presentation given at the meeting. 

 
4.  DELIVERABLES 
 
4.1  Documentation to be delivered 
 

In addition to the documents to be delivered according to section 2 above, the 
documentation specified in this section shall also be a deliverable and shall be 
delivered as follows: 

 
- in electronic form on computer readable media (e.g. PDF-format,) as agreed 

by the PhiΦ-Lab,  
- and in other exchange formats where relevant (e.g. HTML). 

 
 
4.1.1  Preliminary Report  
The preliminary report shall describe and justify the objectives, scope and 
implementation plan of the research to be carried out. It is an iteration of the proposal 
based additional interactions with customer representatives, and inputs from the PHI-
lab. It shall include: 
 

a) Validation of problem to be solved and/or need to be met by the target 
commercial product or service 

b) User requirements for the intended product or service 
c) Technical requirements that the technology shall achieved to meet the user 

requirements.  
d) Updated R&D objectives, approach and implementation plan 
e) Explanation of the relevance of the objectives, approach and detailed work 

plan 
f) Justification of the feasibility of the plan.  
g) Updated Cost breakdown 
h) Updated Milestone planning 

 
The report shall follow the template for the Preliminary Report provided by the PhiΦ-
Lab. 
 
 
4.1.2  Mid Term Report 
 

The Preliminary Mid Term Report shall describe in detail the work achieved 
during the first period, the findings and adjustments in the plan, if necessary. 
Specifically it shall include:  
a) Work achieved in the first period 
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b) Level of progress towards the activity objectives and target requirements 
c) Findings and lessons learnt 
d) Update of the R&D objectives, approach and implementation plan (if 

appropriate) 
e) Explanation of the relevance of those adjustments in the plan 
f) Justification of the feasibility of the updated plan 
g) Updated cost breakdown and schedule.  
 
 
The report shall follow the template for the Mid Term Report provided by the 
PhiΦ-Lab. 
 
All invoices related to the hardware as defined in Article 2.2.2 item c of this 
Contract up to the time of the Mid Term Review  of this Contract shall be 
attached to the Mid Term Report.  

 
4.1.3  Final Report 
 

The Final Report shall be a complete statement of all the work undertaken by 
the Contractor during the Contract Term. It shall not refer to any other report 
that may have been provided by the Contractor and shall detail the full results 
of the Activity to include: 

 
a) Summary of work performed over the contractual period 
b) Findings and lessons learnt 
c) Description of technical developments and new capabilities achieved; 

comparison with requirements necessary to achieve to enable the 
commercial product  

d) Assessment of potential market for the products / services enabled by the 
technology.  

e) Follow up plan to bring the technology to commercial markets.  
f) Details of the support received from the PhiΦ-Lab and/or any other support 

entity, including Partners of the PhiΦ-Lab; 
g) Contacts established; 
h) Photographs of hardware under development and test (when applicable); 
i) Financial details; 
j) Licences granted, patent filings and applications; 
k) List of deliverables which have been delivered to the ESA  PhiΦ-Lab over 

the contractual period. 
  
The report shall follow the template for the Final Report provided by the PhiΦ-
Lab. 
 
All invoices related to the  hardware as defined in Article 2.2.2 comma c of this 
Contract that have not been delivered together with the Mid Term Report, shall 
be attached to the Final Report.  

 
4.1.4 Executive Summary to the Final report 
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The Contractor shall prepare a summary which shall concisely summarise the 
findings of the Contractor in performing the Activity (“Executive Summary”). It 
shall be suitable for non-experts and should also be appropriate for publication, 
including on a web page. For this reason, it shall not contain any proprietary 
information.  
 
The Executive Summary shall not exceed three (3) pages of text with coloured 
illustrations or photographs, if appropriate. It shall also be delivered to the PhiΦ-
Lab by the Contractor in HTML format. 
 

 
4.1.5  Annual Performance Report 
 

The Annual Performance Report shall follow the template provided by the PhiΦ-
Lab and shall describe, among others, the sales made and/or licences granted 
by the Contractor during the preceding twelve (12) months. The Contractor shall 
submit the Report to the PhiΦ-Lab in electronic form on each anniversary of the 
end of the Contract Term, during 5 years. 
 
The Annual Performance Report for a specific year may be replaced by a similar 
survey conducted by either the PhiΦ-Lab or the Agency, when this takes place 
in a similar time frame. 
 

4.1.6 Photographic, Video Documentation 
 

Photographic and video documentation shall document (as relevant) 
● progress of hardware manufacture 
● test set-ups and tests carried out 
● use of the product/service 
● organised events where the Contractor has been showcasing the 

product/service. 
They shall be suitable for dissemination and publicity purposes. 
Photographic and video documentation shall not contain any proprietary 
information. 
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APPENDIX 2 – SERVICE AGREEMENT 
List of equipament, facilities and services offered by the consortium and economic conditions 

 

Name Description  Partner Location Access conditions   

ICCUB Technology 
Unit 

The technology unit provides access to 
electronics and instrumentation, as well 
as software and data engineering. 
More information here. 

IEEC Barcelona 

Access to the following services: Consulting on Advanced 
Electronic Design:, Philab access conditions 75€/h. 

Prototyping:, Philab access conditions 80€/h. 

Electrical and Functional characterization of Prototypes: Philab 
access conditions 80€/h. 

http://siub.ub.edu/services/prices/  

UPC NanoSat Lab 

The UPC NanoSat Lab is a laboratory 
working mainly on the design and 
development of nanosatellite missions 
and payloads. 
More information here. 

IEEC Barcelona 

Facilities rental fee: flat rate of 1,350 €/day (9-17 h), +150€ per 
additional hour, either for the use of the TVAC or shake table in 
the clean room, or the Helmholtz coils, Sun simulator and 
blackened cage. The fee includes the support of a technician and 
the delivery of a technical report with the data acquired. 
 
https://nanosatlab.upc.edu/en/facilities-folder  

MNT Clean Room 

The micro and nanotechnologies 
laboratory is a class 1000 clean room for 
the fabrication of micro and 
nanoelectronic devices (class 100 in 
some critical areas). 
More information here. 

IEEC Barcelona 

Scientific-Technical Services. Philab access conditions: rates 
(VAT excluded) 
 
- Sputtering: €75.36 / hour 
- Evaporator: €83.38 / hour 
- PECVD: €69.59 / hour 
- ALD: €59.37 / hour 
- Photolithography: €77.84 / hour 
- Cleanroom use (with personnel): €430 / day 
- Cleanroom use (without personnel): €220 / day 
 
https://servicioscientificotecnicos.upc.edu/es/infraestructuras/mate
riales-avanzados/sala-blanca  

https://icc.ub.edu/research/technology-unit
http://siub.ub.edu/services/prices/
http://www.tsc.upc.edu/nanosatlab/
https://nanosatlab.upc.edu/en/facilities-folder
https://eel.upc.edu/ca/recerca/carpeta-grups/grup-de-micro-i-nano-tecnologies-mnt
https://servicioscientificotecnicos.upc.edu/es/infraestructuras/materiales-avanzados/sala-blanca
https://servicioscientificotecnicos.upc.edu/es/infraestructuras/materiales-avanzados/sala-blanca
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Name Description  Partner Location Access conditions   

Space 
Instrumentation 
Laboratory 

This laboratory develops GNSS 
reflectometry receivers, thermal 
diagnostic instrumentation for the LISA 
mission, and flight computers for 
nanosatellites. 
More information here. 

IEEC Campus UAB 

The Philab access conditions are 22,04 €/day. 

Integration 
Laboratory 

The integration laboratory is the place 
where instrumentation modules 
developed by members of the Institute 
or third parties are coupled, and their 
behaviour is characterised and 
validated. 
More information here. 

IEEC Campus UAB 

. The Philab access conditions are 25,33 €/day. 

Optics Laboratory 

The optics laboratory has the required 
instrumentation to characterise CCD 
sensors and determine spectral 
responses between 300nm - 1100 nm. 
More information here. 

IEEC Campus UAB 

The laboratory can be accessed at a market cost of 49,58 €/day. 
The Philab access conditions are 30,99 €/day. 

Radiation 
Laboratory 
 

The facility allows experiments in high-
energy physics as well as other research 
areas that can take advantage of the 
available instrumentation. 
More information here. 

IEEC Campus UAB 

Contact responsible. Only available if the research group is 
involved in the project.  

 
6G-GEN 

Experimental lab infrastructure for the 
research and validation of 6G 
technologies. 

i2CAT Barcelona 

Use of the experimental lab infrastructure is free of charge. Users 
of the infrastructure will be charged for the engineering support 
effort required from i2CAT’s team to set-up the environment for 
that specific use case. 
The access to the lab infrastructure will be requested via a 
predefined form that will provide sufficient level of detail to 
evaluate the feasibility of the request.  
Engineering support efforts from i2CAT’s team will be offered at a 
discounted hourly rate (10% discount). 

https://www.ice.csic.es/technology/labs
https://www.ice.csic.es/technology/labs
https://www.ice.csic.es/technology/labs
https://www.ice.csic.es/technology/labs
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Name Description  Partner Location Access conditions   

6G StarLab 

In orbit infrastructure for the 
development and research of advanced 
5G and 6G technologies in the frame of 
non-terrestrial networks. 

i2CAT Barcelona 

Use of the experimental lab infrastructure is free of charge. Users 
of the infrastructure will be charged for the engineering support 
effort required from i2CAT’s team to set-up the environment for 
that specific use case. 
The access to the lab infrastructure will be requested via a 
predefined form that will provide sufficient level of detail to 
evaluate the feasibility of the request.  
Engineering support effort from i2CAT’s team will be offered at a 
discounted hourly rate 
(10% discount). 

MELiSSA Pilot 
Plant 

Facility focused on developing a 
regenerative life support system for 
long-duration human missions in Space. 
More information here. 

MELiS
SA 

Campus UAB 

 

CATNET GNSS 
Positioning Network 

CATNET GNSS positioning network 
More information here. 

ICGC Barcelona 

Access to the standard services https://catnet-ip.icgc.cat/spgic/ca/  
For PhiΦ-Lab. there is the possibility to access the direct 
streaming from the reference stations (signing an agreement) 
 

Network of Physical 
Parameters 

Network of physical parameters of the 
soil 
More information here. 

ICGC Barcelona 

Access to the standard services 
https://visors.icgc.cat/mesurasols/#8.5/42.2304/1.4705  
for PhiΦ-lab there is the possibility to access the direct viewer for 
analysis of data and soil information  (signing an agreement) 
 

SAR Corner-
Reflector Network 

SAR corner-reflector network. ICGC Barcelona 
 
For PhiΦ-lab, there is the possibility to access location coordinates 
of SAR corner reflector (signing an agreement)  

ICGC Airborne 
Sensors 
 

Photogrammetric cameras, 
hyperspectral sensors and LIDAR on 
ICGC aircrafts 
More information here. 

ICGC Barcelona 

Normal contract: give acess to the to the final products contracted.  
 
For PhiΦ-lab: additional to the normal conditions, a close technical 
assistance will be provided to ensure a correct data 
configuration/capture as well as to facilitate data fussion. 

VNIR Sphere 
 

Laboratory with VNIR sphere integrated 
for the radiometric/spectral assesment of 
VNIR sensors. 

ICGC Barcelona 

For PhiΦ-lab, possibility to sign an agreement to allow the use of 
VNIR sphere integrated for the radiometric /spectral assessment.  
The cost for usage will be based on the amount of manpower and 
equipment required. 

http://melissafoundation.org/page/melissa-pilot-plant
http://melissafoundation.org/page/melissa-pilot-plant
https://catnet-ip.icgc.cat/spgic/en/index.html
https://catnet-ip.icgc.cat/spgic/ca/
https://www.icgc.cat/en/Public-Administration-and-Enterprises/Services/Soils/Monitoring-Network-of-physical-parameters-of-soils-in-Catalonia-XMS-Cat
https://visors.icgc.cat/mesurasols/#8.5/42.2304/1.4705
https://www.icgc.cat/en/Public-Administration-and-Enterprises/Services/Custom-projects/Data-capture
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Name Description  Partner Location Access conditions   

Geospatial Data 
Platform 

Data access is facilitated from the ICGC's 
geospatial data platform, which has a 
processing pipeline called Fast-Track. 
Fast-Track provides data with L1 and L2 
processing level. Raw data access, 
which is of relevant value for developers 
of pipelines specialized in improving 
information extraction, is also provided. 

ICGC 
Virtual 
(hosting in 
Barcelona) 

Normal contracts: just access to the final data at the processing 
levels defined 

In addition, for PhiΦ-lab, technical advisory to third actors-end 
users about the geometrical and radiometrical models and process 

NM3 Platform 

The platform includes three specialized 
facilities for micro- and nano-fabrication 
(NFL) equipment located in dedicated 
clean room spaces, nano-
characterization equipment (NCL), and 
microscopy equipment and super-
resolution optical imaging (SLN), as well 
as general R&D facilities such as the 
Chemistry (BCL), Biology (BBL), Post-
Processing (PPL) laboratories and 
advanced mechanical and electronic 
engineering services (AEL). 

ICFO Castelldefels 

The offer of NM3 services and equipment can be found through a 
dedicated website. 
https://www.icfo.eu/research/facilities/  
 

BSC facilities 

Access to MareNostrum5 and other BSC 
research infrastructures is articulated 
through the competitive calls of the 
Spanish Supercomputing Network (RES) 
and EuroHPC JU, dedicated to open 
research projects. Private sector is 
generally allowed under the same terms 
and conditions, that is to perform open 
R&D activities. In the near future, 
EuroHPC JU will update their access 
policy and engage in an industry track 
with detailed conditions, specifically 
designed for the private sector. As part of 
the EuroHPC JU network, MareNostrum5 
will adhere to this industry track as well.  
More information here. 

BSC Barcelona 

The BSC will offer PhiΦ-lab users guidance to obtain computing 
time through RES or EuroHPC initiatives. 

https://www.icfo.eu/research/facilities/
https://www.bsc.es/marenostrum/marenostrum
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Name Description  Partner Location Access conditions   

Menut and 
GENEO-02 LEO 
Missions 

The Menut (NORAD ID 55010, 
International Designator 2023-001B) will 
be operational until 2027, extendable 
until 2029. The construction and 
operations of the mission are managed 
by the company OpenCosmos Europe 
under a service contract with the IEEC. 
The mission provides VNIR data at 5 m 
resolution with a swath of 17 km and an 
operations model focused on the region 
of Catalonia. 
In 2024, IEEC signed a contract with 
OpenCosmos Europe for the fourth 
mission, aimed at EO, GENEO-02. This 
mission consists of a main satellite 
manufactured in Spain, to start 
operations in 2026 and provide 
multispectral VNIR data at 2.5 m 
resolution, SWIR data at 11 m resolution 
and a swath of 19 km. The main mission 
is complemented by two additional 
missions that will provide similar data. 
The three missions will provide for 4 
years (extendable for 2 more years) a 
revisiting time with a frequency of less 
than 20h and a territorial coverage of 
32,108 km2 each month, corresponding 
to the region of Catalonia for baseline 
observations, and an emergency data 
acquisition service extending to a 
distance of 100 km from the region. The 
services also include a second IoT/5G 
communications payload to provide 
simultaneous data to help improve the 
extraction of information from the 
imagery. 

IEEC 

LEO SSO 
(530km of 
orbital altitude 
aprox) 

Menut: economic operators can request targeted acquisition free 
over Catalonia of charge inside their proposals.  
 
GENEO-02: economic operators can request satellite usage free 
of charge. Usage includes: targeted acquisitions and/or IoT 
service usage. Economic operators will be able to request ground 
IoT terminals. Technical assistance to the setup and project 
ConOps will be provided.   
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Montsec Ground 
Station 

The IEEC has promoted the construction 
of an S/X-band station with a grant of 450 
k€ in 2024 that will be operational in 
2025. The station has a direct benefit for 
EO LEO missions that require a higher 
volume of data download than IoT 
communications. The grant agreement 
includes priority access to the station for 
research activities and reduced rates for 
180 min/day use of the ground station for 
S-band telemetry. 

IEEC 
Sant Esteve 
de la Sarga 

A 28% reduction for Economic Operators. 

Montsec Ground Station S-Band Rx + Tx: public price 2,50€/min. 
For PhiΦ-lab 1,802€/min 

Montsec ground station: X-Band Rx: public price 3€/min. PhiΦ-lab 
price: 2,16€/min 

In both cases, up to 180 min/day among all Economic Operators 
benefitting from the discount and Economic Operators should 
estimate the need and require confirmation from IEEC during the 
bidding process.  
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Montsec 
Observatory  

Economic Operators requesting a 
hosting site for any infrastructure during 
the duration of the project can request 
hosting at the Montsec Observatory Site, 
from IEEC. Prior to acceptace, Economic 
Operators must demonstrate that the 
activities to be carried out are compatible 
with the infrastructures already on site, 
primarily focused on astronomical 
observations and telecommunications. 
Location within site will be chosen in 
accordance to such compatibility.  

IEEC  
Sant Esteve 
de la Sarga 

Monstec Observatory - Antenna Hosting (25% reduction)  
Public price 9.300€ per year per antenna.  
PhiΦ-philab price: 7.000€ per year per antenna  
Network, Electrical Consumption to be subscribed through IEEC at 
commercial rates (variable) 
Manpower available 
 
Monstec Observatory - Passive Hosting (standalone, self-surviving 
or totally passive equipment) (17% reduction) 
public price: 3.000€ per year per facility 
PhiΦ-lab price: 2.500€ per year per facility  
 
In both cases, Economic Operators should iterate their needs with 
IEEC during the bidding process to get confirmation of the hosting 
capacity. 
A minimum of 3000€ will be charged in case the facility can be 
categorized as a Telecommunications Antenna.  
Passive hosting will only be considered when there is minimum 
impact to the Observatory (i.e. self-sustained through batteries, 
small solar panels and SIM card when connection is required) 
 

Small satellites 
space centre* 

Facilities in Puertollano, contributing co-
funding to its cost. 
These facilities, that represent a 
complete space centre for small 
satellites, include a clean room, 
functional test facilities, satellite control 
centre and a space ground station, that, 
together with the support of our space 
systems design and engineering team 
located at the site, will certainly be a 
valuable asset for entities participating in 
the initiative. 

Deimo
s 
Space 
S.L.U 

Puertollano 

Access conditions currently under revision. To be provided.  
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(include here AD06. ESA PhiΦ-Lab Templates for Research Projects Preliminary 
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